



ADDENDUM

RFB Package for Wayfinding Fabrication and Installation

August 7, 2019

This Addendum is being issued to summarize changes to the RFB Package and Excel bid sheet documents sent to bidders (dated 7.30.19). As previously relayed by email on August 6, 2019, the bid due date has been extended from Friday, August 9, 2019, to Friday, August 16, 2019, at 4:00 pm Pacific. **Please note that a return email acknowledging receipt of this Addendum and ancillary documents is required or a bid may be considered non-responsive.**

Summary of Changes to the RFB Package and Excel Bid Form

Please see the updated Excel bid form sent with this correspondence and dated 8.7.19; and, refer to the attached redline RFB package PDF document to review changes.

PAGE 1: Schedule updated below:

Issue RFB	July 19, 2019
Mandatory Pre-Submittal meeting	July 29, 2019, at 9:00 am
Proposals due	August 16, 2019, by 4:00 pm Pacific
Evaluate Proposals	August 19-30, 2019
Conduct oral interviews with finalists, if required	August 19-30, 2019
Select vendor(s)	September 4, 2019
Negotiate and approve contract	September 4-11, 2019
Begin contract work	September 12, 2019

PAGE 3: Removed reference to Downtown to focus RFB on University District as the top priority.

PAGE 4: Section 1, #6, no need to "sign" the bid form but an authorized representative should complete. Section 1, #15, removed three evaluation criteria. Section 2, #1, added Contractor responsible for arranging traffic control.

PAGE 7: Changed from four to six sign types. Added Style Guide link and logo info. Removed reference to other partners as focus this RFB is the University District. Modified #1 sign header and text slightly.

PAGE 8: Modified #2 sign header.

PAGE 9: Modified #3 sign header.

PAGE 10: Modified #4 sign header.

PAGE 11: Added #5 sign.

PAGE 12: Added #6 sign.

PAGE 13: Deleted reference to optional quote opportunities.

PAGE 14 and 15: Minor rewording.